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ABTACHMERTS HIGHLINE WATER DISTRICT

KING COUNTY, WASHINGTON

RESOLUTION 22-08-03B

RESOLUTION AUTHORIZING CONSULTANT AGREEMENT #22-60-03 WITH BHC
CONSULTANTS, LLC FOR PROFESSIONAL ENGINEERING AND SURVEYING SERVICES
RELATING TO PROJECT 22-2 WATER MAIN REPLACEMENT - HUNTINGTON PARK
PHASE | - DESIGN

WHEREAS, Huntington Park is a private community, condominium-type property located in Des
Moines that plans to overlay their existing private roads in the next few years; and

WHEREAS, The District owns and operates approximately 10,000 LF of asbestos cement (AC} and cast
iron (Cl) small diameter water mains within the community's private roadways that were inherited from
the now dissolved Water District No. 56, and

WHEREAS, The District has an excellent opportunity to replace the aging infrastructure in partnership
with the Homeowner's Association, and

WHEREAS, by passage of Resolution 21-12-158, the Board of Commissioners approved the 2022
Capital improvement Program that identified and allocated resources for Project 22-2 Huntington Park
Water Main Replacement and,

WHEREAS, the District solicited a Request for Proposals from firms off the MRSC Roster, selected BHC
Consultants, LLC as the most qualified firm, and entered contract negotiations; and,

WHEREAS, BHC Consultants, will perform the following tasks as part of Phase 1:

Task 1 — Project Management

Task 2 - Design Survey & Utility Locates
Task 3 — Design

Task 4 — Community Outreach Program
Task 5 — Easement Acquisition

WHEREAS, the District's Engineer and General Manager have reviewed the Scope of Services (Exhibit
A), Budget (Exhibit B) and 2022 Schedule of Rates and Charges (Exhibit C), submitted by BHC
Consultants, LLC and recommend approval of this resolution.

NOW, THEREFORE, BE IT RESOLVED, by the Board of Commissioners of Highline Water District, King
County, Washington, as follows:

1. The General Manager or designee is authorized to enter into Consultant Contract #22-60-03
(Exhibit(s) A, B and C), attached, and incorporated herein by this reference, with BHC
Consultants, LLC for a not to exceed amount of $397,956.00.

2. The General Manager and/or the District's Legal Counsel are authorized to make minor changes
to the agreement if required.
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HIGHLINE WATER DISTRICT
KING COUNTY, WASHINGTON

RESOLUTION 22-08-03B

ADOPTED BY THE BOARD OF COMMISSIONERS of Highline Water District, King County,
Washington, at.an open public meeting held on the 3rd day of August 2022.

BOARD OF COMMISSIONERS

DocuSigned by:

(i ot o

POl DAY President Daniel Johnson, Secretary

DocuSigned by:

DocuSigned by:
I Todd Fults Vine koustur
odd Fultz, Commissioner N Vince Roester, Commissioner R

DocuSigned by:
Kathleen su'shg-Vermeire, Commissioner
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Project 22-2 Water Main Replacement-Huntington Park

ATTACHMENT B
Phase 1 - Preliminary Design Services
BHC Consuitants, LLC.
HWD Contract #22-60-03
AGREEMENT FOR CONSULTING SERVICES
This Agreement ("Agreement") is made and entered into this dayof , 20 , by and

between HIGHLINE WATER DISTRICT, a Washington municipal corporation ("District") and BHC
CONSULTANTS, LLC, a Washington Corporation ("Consultant") (individually a "Party" and collectively the
"Parties") for the purposes forth below.

1.

REF #:

Scope of Consulting Services. Consultant shall provide consulting services to the District under
the terms of this Agreement for the following Project: 22-2 Water Main Replacement-Huntington
Park ("Project"). The scope of services is more fully described on Exhibit A attached hereto and
incorporated herein by this reference.

Compensation and Payment. District shall pay Consuitant for the time and materials devoted to
the Project as consideration for the performance of the services set forth on Exhibit A, not to
exceed the amount of Three Hundred Ninety Seven Thousand Nine Hundred Fifty Six and 00/100
Dollars ($397,956.00). Such compensation shall be payable in the following manner:

a. Consultant shall submit a detailed monthly billing for all services provided describing in
reasonable and understandable detail the services rendered, fees charged and expenses
incurred by Consultant during the previous month in accordance with the budget set
forth on Exhibit B and a schedule of rates and charges set forth on Exhibit C, including
fees and expenses for additional services authorized by District as provided herein.
District shall pay the invoice within sixty (60) days of receipt, except as to any disputed
amounts.

b. Upon District’s failure to pay within sixty (60) days of receipt the undisputed amount set
forth in any monthly billing submitted to District by Consuitant, such unpaid balance will
bear interest at the rate of 1% per month until the amount of such unpaid balance, plus
interest thereon shall be paid in full.

C. Consultant shall maintain accounts and records of fees billed and expenses incurred as
described in this Section 2 in accordance with generally accepted accounting principles,
and agrees to make such accounts, records and supporting documentation available to
the District and its authorized representatives for inspection at mutually convenient times,
both during the Project work and for three (3) years following the final payment for
services rendered or termination of the Consultant's services under this Agreement.

Schedule of Work. Consultant shall commence the performance of its services under this
Agreement upon receipt of notice to proceed from the District to do so and shall provide the
services in accordance with the schedule on Exhibit A, subject to delays for causes beyond the
reasonable control of Consultant or as otherwise agreed to by District.

Subcontractors. Consultant shall not subcontract or assign any portion of the work covered by

this Agreement without the prior written approval of the District, such consent to be given in
District's sole discretion. Subject to the provisions of the preceding sentence, this Agreement shall
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REF #:

Project 22-2 Water Main Replacement-Huntington Park
Phase 1 - Preliminary Design Services

BHC Consultants, LLC.

HWD Contract #22-60-03

AGREEMENT FOR CONSULTING SERVICES

be binding upon and inure to the benefit of the respective successors and assigns of the parties
hereto.

Independent Contractor. Consultant is an independent contractor and not an employee of the
District. Consultant shall be responsible in full for payment of its employees, including insurance
and deductions, and for payment to any subcontractors. No personnel employed by Consultant
shall acquire any rights or status regarding the District. All of the services required hereunder
shall be performed by Consultant or under its direction, and all personnel engaged therein shall
be fully qualified under applicable state, federal and local laws to undertake the work performed

by them.

Chanaes in Scope of Services. The District may require changes or modifications in the scope of
services to be performed under this Agreement. Any such changes or modifications shall be in
writing and signed by the parties to this Agreement. The compensation for the changes or
modifications, whether a decrease or increase, shall be on the same terms and conditions as set
forth in Paragraph 2 above or in a manner otherwise mutually agreed to by the parties.

Insurance. Consultant shall maintain throughout the performance of this Agreement the
following types and amounts of insurance.

a. Comprehensive vehicle liability insurance covering personal injury and property damage
claims arising from the use of motor vehicles with combined single limits of Two Million

Dollars ($2,000,000).

b. Commercial General Liability Insurance written on an occurrence basis with limits no less
than Two Million Dollars ($2,000,000) combined single limit per occurrence and Two
Million Dollars ($2,000,000) aggregate for personal injury, bodily injury and property
damage. Coverage shall include, but not be limited to: blanket contractual;
products/completed operations; broad form property damage; explosion, collapse and
underground (XCU) if applicable; and employer's liability; and

C. Professional liability insurance {Errors and Omissions insurance) with limits no less than
Two Million Dollars ($2,000,000).

The insurance policies shall: (1) state that coverage, except for Professional Liability, shall apply
separately to each insured against whom claim is made or suit is brought, except with respect to
the limits of the insurer's liability; (2) be primary to any insurance maintained by the District,
except as respects losses attributable to the sole negligence of the District; and (3) shall state that
the District will be given 45 days prior written notice of any cancellation, suspension, non-renewal
or material change in coverage.

The District shall be named as an additional insured on the Commercial General Liability Insurance
policy with regard to work and services performed by or on behalf of the Consultant and a copy
of the endorsement naming the District as an additional insured shall be attached to the

Certificate of Insurance.

136 FORM REVISED: 10/13/08 Page 2 of 5
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10.

11

REF #:

Project 22-2 Water Main Replacement-Huntington Park
Phase 1 — Prefiminary Design Services

BHC Consultants, LLC.

HWD Contract #22-60-03

AGREEMENT FOR CONSULTING SERVICES

Before commencing work and services, Consultant shall provide to the District a Certificate of
Insurance and required endorsements evidencing the insurance described above. The District
reserves the right to request and receive a certified copy of all required insurance policies.

The above insurance limits do not constitute a limit on Consultant's liability to the District. Any
payment of deductible or self-insurance retention shall be the sole responsibility of Consuitant.

Consultant shall be solely responsible for the safety of its employees and subcontractors at the
Project work site, and shall comply with all applicable federal, state and local statutes, regulations
and ordinances regarding safety.

Indemnification. Consultant shall defend, indemnify and hold harmless the District, its elected
and appointed officials, officers, employees, agents and volunteers against any claims, damages,
losses, expenses, judgments or liabilities, including but not limited to reasonable attorneys' fees
and costs (collectively referred to as "Damages”) caused directly or indirectly by Consultant's
negligent acts, errors or omissions, but only for that portion of such Damages which reflect the
percentage of negligence of the Consultant and/or its employees, agents and subcontractors
compared to the total negligence of all persons or business entities which result in such Damages.
For the purposes of this indemnification, Consultant specifically and expressly waives any
immunity granted under the Washington Industrial Insurance Act, Title 51 RCW. This waiver has
been mutually negotiated and agreed to by the parties. If a court of competent jurisdiction
determines that this contract is subject to RCW 4.24.115, Consultant's obligation to defend,
indemnify and hold harmless the District, its officers, employees, agents and volunteers shall be
limited to the extent of Consultant's negligence. The provisions of this Section shall survive the
expiration of termination of this Agreement.

Ownership of Documents. Consultant agrees to return to District upon termination of this
Agreement all documents, logs, drawings, photographs and other written or graphic material,
however produced, received from District and used by Consultant in performance of its services
hereunder. All documents, logs, drawings, specifications, designs, mylars, surveys, survey data,
reports and other work product ({collectively referred to as "Work Product”) produced by
Consultant in connection with the services rendered under this Agreement shall be owned by
District. District shall own all copyrights to such Work Product and Consultant agrees to assign all
ownership rights to such Work Product to the District. Reuse of any such Work Product by the
District for other than a specific project or modification in use by the District of any of the Work
Praduct without the Consultant's prior written approval shall be at the District’s sole risk.

Standard of Care. Consultant warrants that its services shall be performed with the level of care,
skill and competence of the consulting profession in accordance with the standard for

professional services at the time the services are rendered.

Right of Entry. District shall provide for the right of entry of Consultant and its subcontractors
and all necessary equipment in order to complete the services under this Agreement,
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12.

13.

14.

15.

REF #:

Project 22-2 Water Main Replacement-Huntington Park
Phase 1 - Preliminary Design Services

BHC Consultants, LLC.

HWD Contract #22-60-03

AGREEMENT FOR CONSULTING SERVICES

Compliance with Codes and Standards. Consultant's Professional Services shall be consistent with
the standard of care and shall incorporate those publicly known federal, state and local laws,
regulations, codes and standards that are applicable at the time Consultant renders its services.

Discovery of Hazardous Materials. The Parties recognize that unanticipated hazardous materials
or suspected hazardous materials may be discovered on District's property or on property
included as part of the site of work but not owned by District. The discovery of unanticipated
hazardous materials may delay the Consultant's provision of the services required herein. In that
event, the parties may extend the Contract Completion Date by mutual agreement.

Termination. This Agreement may be terminated by either Party upon five (5) days written notice
for any reason. In the event of termination, Consultant shall be entitled to compensation for all
services performed and costs incurred through and including the date of termination, except as to
any disputed amounts.

General Provisions.

a. Notices. Any notice or demand desired or required to be given under this Agreement
shall be in writing and deemed given when personally delivered, sent by facsimile
machine, or deposited in the United States Mail (or with an express courier), postage
prepaid, sent certified or registered mail, and addressed to the parties as set forth below
or to such other address as either Party shall have previously designated by such a notice:

To the District: To the Consultant:
Highline Water District | BHC Consultants, LLC
23828 30th Ave. S. 1601 Fifth Ave, Suite 500
Kent, WA 98032 Seattle, WA 98107
Attn: General Manager _ | Attn: Chris Schmidt, P.E.
b. Entire Agreement. This Agreement and its exhibit attachments contain the entire

understanding between the District and Consultant relating to the consulting services
which are the subject of this Agreement. This Agreement merges all prior discussions,
negotiations, letters of understanding or other promises whether oral or in writing.
Subsequent modification or amendment of this Agreement shall be in writing and signed
by the parties to this Agreement.

C Waiver. Waiver of any breach or default hereunder shall not constitute a continuing
waiver or a waiver of any subsequent breach either of the same or of another provision of

this Agreement.
d. No Third Party Rights. This Agreement is made only for the benefit of the District and

Consultant and successors in interest and no third party or person shall have any rights
hereunder whether by agency, as a third party beneficiary, or otherwise.
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Project 22-2 Water Main Replacement-Huntington Park
Phase 1- Preliminary Design Services

BHC Consultants, LLC.

HWD Contract #22-60-03

AGREEMENT FOR CONSULTING SERVICES

e Jurisdiction/Law. This Agreement shall be governed by and construed in accordance with
the laws of the State of Washington. Any suit to enforce or relating to this Agreement
shall be brought in King County Superior Court, King County, Washington.

f. Severability. If any term, covenant or condition of this Agreement is held by a court of
competent jurisdiction to be invalid, the remainder of this Agreement shall remain in
effect.

Q. Effective Date. The effective date of this Agreement shall be the date that this Agreement

has been signed by authorized representatives of both Parties hereto (“Effective Date").

BHC FONSULTANTS, LLC
CONSULTANT")

By~ [
Typed Name N TAMES &GRosS -
s Execemve Vice Prlesen]
Dated dry 22, Ze22- L

HIGHLINE WATER DISTRICT
("DISTRICT")

By

Typed Name Jeremy DelMar -

Its General Manager

Dated .

REF# 136 . FORM REVISED: _10/13/08 Page 5 of §
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bhc

CONSULTANTS

EXHIBIT A

BHC SCOPE OF SERVICES

HIGHLINE WATER DISTRICT

PROJECT 22-2
HUNTINGTON PARK WATER MAIN REPLACEMENT

PHASE 1

Project Background & Understanding

Highline Water District (hereinafter referred to as “District") plans to replace approximately 10,000 lineal
feet (LF) of existing asbestos concrete (AC) and cast iron (C1) water main within the Huntington Park
neighborhood located in Des Moines, Washington. Huntington Park is a 55+ condominium-type
development with privately owned streets and common areas and is known for its many civic-minded
community members. The neighborhood is believed to have hard impervious soils, and subsurface
conditions which have led to the failure of existing water service saddles. The homeowner’s association
(HOA) desires to repave the development in 2024, so water main replacement planning, design, and
construction must all be completed prior to the HOA's planned paving project to minimize overall costs to
the District.

BHC Consultants, LLC (hereinafter referred to as "Consultant”) understands the challenges of finishing the
project ahead of the planned paving project, interacting with the homeowner's association, and minimizing
calls and concerns from a community that is vocal about changes to the neighborhood. We also understand
the primary goals of this project are to replace an aging component of the water system that is prone to
costly failures; increase fire flows and accessibility by fire department personnel; improve water quality and
increase system reliability.

Most of the planned work is located in easements through privately-owned streets and properties. The
Consultant will work with the District to implement a community relations program that informs the
homeowners of progress, solicits input from the residents, and responds to their concerns. This scope will
also include negotiating with property owners to secure permanent and temporary construction easements
where necessary for the new water main and appurtenances to be constructed.

Project Approach & Scope

This Agreement between the District and the Consultant will contract the Consultant to provide consulting,
engineering, and community relations services during design of the new water system. The following
scope, budget, and schedule have been prepared for each task of the project. Tasks that will be performed
by sub-consultants are also identified.

Highline Water District Huntington Park Water Main Replacement
July 2022 1 bhcconsultants.com
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Task 1 - Project Management (Design)

The Consultant will ensure tasks are completed in accordance with the agreed upon scope
and schedule.

Specific activities associated with this task include:

. Prepare a detailed scope of work, budget, and schedule.

. Manage the Consultant's staff, subconsultants, and tasks as well as providing
general project administration services.

. Administer monthly and final consuitant invoicing to the District, as well as monitor
the progress against the projected schedule, scope of services, and budget.

. Communicate regularly with the District on progress, technical issues, and other
items that may impact the scope of the project and project budget.

. Conduct internal project meetings, as necessary.

. Conduct external project meetings, as necessary. Budgeting two (2) one (1) hour meetings with
the District per month.

Deliverables:

o Project Plan inciuding Scope of Services, Project Schedule, and Engineering Fee

Estimate.

e Monthly invoices.
« Correspondence as required.
« Manage and provide progress reports as required by the District.

Task 2 - Design Survey & Utility Locates

The Consultant will subcontract with Applied Professional Services (APS) to perform conductible
utility locates prior to topographic survey being performed. HWD will locate their existing
infrastructure in paralle! with APS prior to topographic survey being performed.

The Consultant will subcontract with KPG Psomas to perform the topographic survey of the planned
project area. The topographic survey will collect topographic information on physical features that
may impact the design of the new water main. These efforts will include establishing vertical and
horizontal controls, as necessary.

Specific activities associated with this task include:

Obtaining all necessary right of entry agreements prior to beginning site work.

o  Paintthe location of known underground utilities using a utility locating service (APS) prior
to performing the topographic survey. HWD water facilities will be located by the District.
e Request available construction record drawings information from the utility companies
and agencies:

» Obtain current District GIS data and information
o Obtain utility as-built information including:

Highline Water District Huntington Park Water Main Replacement
July 2022 2 bhecconsultants.com
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. Sewer as-builts from Midway Sewer District

' Storm drain as-builts from City of Des Moines

. Fiber Optic Cable as-builts from City of Des Moines and/or other
purveyors

. Power and gas as-builts from PSE

. Telephone and cable utility as-builts from the local purveyors

«  Establish horizontal and vertical control for topographic survey (KPG Psomas).

e Perform a topographic survey (KPG Psomas) along the proposed new water main
alignment. This survey will identify existing surface and subsurface features that may
impact design efforts (to include buildings, fences, major frees, significant landscaping,
and/or any other feature that may inhibit design or construction of the water main and/or
appurtenances). The Consultant will coordinate with KPG Psomas, as necessary.

o Utilize field design survey data and prepare base drawings (KPG Psomas) that reflect the
existing topographic information. Road rights-of-way within the project limits will be
determined from available public records (i.e., records of survey, plats, state right-of-way
plans, etc.) and found survey monuments. GIS data obtained from King County will be used
to depict the apparent property lines and any easements within private property (if
applicable).

Assumptions:
e Thehorizontal datum shall be NAD 83/2011 and the vertical datum shall be NAVD 88.

Task 3 - Design

The Consultant will provide design services associated with replacing and abandoning the existing AC
and Cl water mains with new DI water mains along with associated fire hydrants, valves, water services,

and other appurtenances.

Specific activities associated with this task include:

«  Develop and submit conceptual design drawings for proposed watermain and abandonment
of the existing watermains at the 10% design stage. No details required.

e Develop and submit design drawings and details to the District at the 60%, 90%, and final

design stages.
o  Develop and submit specifications/contract documents to the District at 60%, 90%, and final

design stages.
o Develop projections of probable construction costs at the 60%, 90%, and final design stages.
o  Provide quality assurance reviews at the 60%, 90%, and final design stages for relevant

project tasks.
¢ Develop and submit updated design schedules as necessary, two (2) total schedules

included in the Phase 1 budget.

Assumptions:
o Al plans and specifications will be in accordance with 2022 WSDOT and District
Standards.

¢  The 10% design submittai will be at the conceptual level only and only include proposed

Highline Water District Huntington Park Water Main Replacement
July 2022 3 bhcconsuitants.com
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water main alignment. No details required.

e  The60% design submittal will include water main plan views along with conceptual details
required to construct the water main and abandon-in-place the existing water mains from
service. Conceptual temporary erosion control plans will be included in the submittal. Cross
referencing and fine tuning of details may still need to be performed.

o  The 90% design submittal will include detailed plan views along with the
comprehensive details required to construct the water main and abandon-in- place the
existing water mains from service. Detailed temporary erosion control plans will be
provided. Cross referencing and fine tuning of details will have been performed.

e Thefinal design submittal will consist of the bid documents that will be used to advertise for
bids from Contractors to construct the improvements.

o  The District will provide review comments on the 60% and 90% design documents within
two (2) weeks of receiving thedocuments.

o A storm drainage report will not be required since additional impervious area will not be
generated by the project.

e No pipe profiles are required for the Drawings.

Deliverables:

e  Five (5) half-size paper sets of the 60% drawings will be prepared (two () for the District and
three (3) for Consultant internal QA/QC).

o  Five (5) half-size paper sets of the 90% drawings will be prepared (two (2} for the District,
and three (3) for Consultant internal QA/QC).

o  Three (3) full size paper sets of the final drawings will be prepared and distributed as
necessary for the District, District attorney, and internal use.

o  Five (5) paper copies of the 60% specifications will be prepared (two (2) for the District and
three (3) for Consultant internal QA/QC).

 Five (5) half-size paper sets of the 90% specifications will be prepared (two for the
District and three (3) for Consultant internal QA/QC).

e Three (3) full size paper sets of the final specifications will be prepared and distributed as
necessary for the District, District attorney, and internal use.

»  Paper copies of the Engineer's Opinion of Probable Construction Costs will be
prepared and distributed at the 60%, 90% and final design stages.

» Electronic copies of any of the deliverables will be provided upon request.

Task 4 - Community Outreach Program

The Consultant will develop and coordinate a plan for communicating with the homeowner’s association
(HOA), property owners, and other stakeholders regarding the need for and progress of the project. This
work will include:

e Prepare and assist the District with two (2) letters introducing the need, benefits, and other details
of the project to the effected property owners and other stakeholders. The District will be
responsible for assembling and mailing the letters.

o Prepare two (2) newsletter/website content updates for the HOA to send out to property owners
during the design.

e Establish regular check-ins with the HOA to review feedback they have received from property
owner calls as the design progresses. Phase 1 has bi-monthly check-ins budgeted.

Highline Water District Huntington Park Water Main Replacement
July 2022 4 bheconsuitants.com
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o Establish communications with individuals known to have a history of local community involvement
with the intent of learning from their efforts and enlisting their assistance where possible.

e Prepare for, conduct, and manage two (2) Project Information Meetings with the HOA, property
owners, and other stakeholders. The Consultant will coordinate with the District regarding the
appropriate time to hold these meetings. For these meetings, the Consultant will:

¢ Work with the District to develop the agenda and important topics to cover at the meeting.

o Prepare the Notice for the Project Information Meeting

e Prepare a graphics presentation for the meeting

» Provide staff to assist in explaining the need for the project to meeting attendees and
helping them understand the goals of the project

« Communicate with property owners and attendees regarding their preferred methods of
project communications

o Communicate the need for each property owner to sign the Permission for Temporary
Access documents

o Discuss easement needs with the property owners and assist with negotiations (as
necessary).

e The District will be responsible for providing or obtaining an appropriate location to host the
meetings.

Task Work Products and Deliverables:

¢ Map of the project that identifies all properties impacted by the project
List of properties where access is needed
Two (2) letters to property owners that explain the needs and benefits of the project
Two (2) newsletter/website content updates for the HOA to distribute to property owner's
Public meeting agenda, notice, and exhibits for two (2) Project Information Meetings.

Task 5 - Easement Acquisition
Objective

The purpose of this task is to research the existing easements that may impact the project and to develop
new easement documents for the proposed upgrades. In addition, the consultant will assist the District in
acquiring the easements that will be needed for the project to proceed. The Consuitant will subcontract with
KPG Psomas to prepare the legal descriptions and exhibits for the easements and to otherwise assist with
this task. The Consultant will also subcontract with ABS Valuation fo assist with determining easement

values, if necessary.

Consultant Services

« Obtain a preliminary title report for each property for which a new permanent easement will be
required. The preliminary title reports are needed to provide assurances the permanent easements are
being obtained from the true owner of the property since these easements will be recorded and to
determine if there are any other encumbrances such as other easements that may impact the
easement negotiations. (KPG Psomas)

+ Obtain a vesting deed for each property for which only a temporary construction easement is required
(no permanent easement). A vesting deed will provide reasonable assurance that negotiations are

Highline Water District Huntington Park Water Main Replacement
July 2022 5 bhcconsultants.com
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being held with the current owner of the property but is insufficient to guarantee the ownership. Vesting

deeds may be obtained at much lower costs than preliminary fitle reports and reasonable assurance

would be sufficient for temporary easements that will not be recorded.

«  Obtain records of surveys from King County in the area to assist in the orientation of the property lines
in the base mapping. (KPG Psomas)

« Research existing easement documents to facilitate discussions with District's legal counsel regarding
the District's rights, if any, within those easements. (KPG Psomas)

« Provide summaries of the results of the research efforts. (KPG Psomas)

o Initiate easement negotiations with the property owners. This will include:

o Field staking (if located in soft surface areas) and painting (if located in hard surface areas) the
alignment of proposed water main improvements. (KPG Psomas)

¢ Meeting with the HOA and property owners to discuss the District's requested easements.

« Consulting with the District and its attorney regarding property owner requests for changes to the
proposed easements. (BHC)

 Documenting the discussions and progress during easement negotiations in easement files and
notebooks. (BHC)

« Preparing the easement documentation, which includes the following:

o Legal descriptions and associated map exhibits for the permanent easements will be added fo
District easement forms that are suitable for recording. (KPG Psomas)

e Temporary construction easement documents based on the District's standard forms. Legal
descriptions will not be provided for the temporary construction easements. A map exhibit that
pictorially describes the location of the temporary construction easement will be included. (BHC)

« Coordination with District and Consultant’s design team.

District Responsibilities

« Provide copies of easement documents the District has in its files.

« Provide updates of property owner information from the District's billing and GIS databases when
requested by the Consultant.

o Assist with easement negotiations as necessary. The District will have the final decision on all
negotiations.

« Provide easement documents {forms and provisions), which will be supplemented by the legal
descriptions and map exhibits provided by the consultant.

« Review and comment on easement documents prepared by the Consultant. This includes providing
legal reviews and comments by the District's attorney.

« Record permanent easements as they are acquired. Temporary construction easements may need to
be recorded by the District due to variability in the construction schedule as dictated by the Huntington

Park HOA.
Assumptions

o Standard permanent easement forms will be developed by the District and the Consultant. The
Consultant will provide legal descriptions and map exhibits to supplement the forms for these

easements.
« Standard temporary easement forms will be developed by the District and the Consultant. The

Consultant will provide map exhibits to supplement those forms. Legal descriptions will not be provided
for temporary easements.

Highline Water District Huntington Park Water Main Replacement
July 2022 6 bhcconsultants.com
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« Anticipated easements to be acquired as follows:

o Twenty (20) properties will require permanent and temporary construction easements (14 of these
are the roadway, which is subdivided into multiple parcels).

o Six (6) properties will require temporary construction easements only

« Obtaining access easements from all 26 properties is not required for the project to proceed but
would be beneficial to the Contractor.

«» Preliminary title reports will be acquired for the properties where permanent easements are necessary.

« Vesting deeds will be acquired for the properties that require temporary easements only (no permanent
easement).

« Legal descriptions and map exhibits may require revisions due to changes in the design that result from
negotiations with the property owners.

« Consultant will have KPG Psomas field stake or paint the alignment of the proposed water main
improvements one time to facilitate discussions with property owners, regulatory agencies, and other
concerned parties.

« Permanent and temporary easement negotiations will require an initial meeting plus one follow-up
meeting for the easement discussions with property owners.

« Should detailed appraisals andfor easement valuation efforts be required, those services are beyond
the Consultant's scope of services and will require an amendment to the Contract or shall be provided
by the Owner.

« This task involves factors that are not under the Consultants direct control. Therefore, the budget
associated with this task is an allowance based on the anticipation of achieving reasonable progress
during easement acquisition. While the Consultant will strive to manage the activities associated with
this task to remain within the task budget, the Owner and the Consultant recognize that a contract
amendment may be necessary if negotiations are more difficult and time consuming than budgeted.

Deliverables

Copies of the preliminary title reports and vesting deeds that are obtained for the project.

Permanent easement documents including legal descriptions and associated map exhibits.
Temporary construction easement documents with associated map exhibits but no legal descriptions.
Copies of pertinent correspondence with the property owners.

Staked locations of the proposed water main(s).

EXPENSES

The Consultant's labor multiplier addresses the anticipated expenses that may be incurred on the project,
except for costs that are incurred related to travel and specific graphics printed under the Community
Outreach Program task. The Consultant will track costs associated with these additional expenses for
reimbursement by the District. The Consultant will charge the District for the actual mileage based on the
current IRS approved mileage rate (Effective 07/01/2022 the rate will be $0.625/mile).

BUDGET

The project budget dated July 15, 2022 is $397,956.00 and is attached as Exhibit B. The project budget is
based on, and in accordance with, the Consultant's 2022 rate schedule (see Exhibit C). The District agrees
to allow the Consultant (and sub-consultants) to adjust rates on an annual basis in January of each year.

Highline Water District Huntington Park Water Main Replacement
July 2022 7 bhcconsultants.com
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SCHEDULE

The Project budget is based on and assumes that the project will be completed within twelve (12) months
from the authorization/contract date. Easement negotiations represent a significant risk to the project
schedule and the Consultant will keep the District informed of progress and whether the negotiations are
impacting the overall schedule.

ADDITIONAL SERVICES

In preparing this scope of services, the Consultant has attempted to identify the tasks that were considered
necessary or essential to this stage of the Project or desired by the District. As the design progresses, other
services might, in our professional opinion, be needed or provide additional value to the District. Such
efforts, if any, are outlined below. These services have not been included in this scope or budget and will
not be performed without the express written authorization of the District. This list is not all inclusive and
there may be other services that are excluded as noted within the body of the scope or by the fact that they
are not explicily stated in this scope.

Profile view of the proposed water main.

Investigating or dealing with hazardous substances in the soil or groundwater.

Preparation of an EIS.

Services/costs more than the budget allowance for those activities covered by a budget allowance
Support of all legal actions that may be required to obtain easements or access agreements.
Engineering consulting services during construction (Phase 2).

Bidding Services

Permitting Services

Geotechnical Investigation

Highline Water District Huntington Park Water Main Replacement
July 2022 8 bhcconsultants.com
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bhc

Exhibit C
2022 Schedule of Charges CONSULTANTS
\ _ Bill_irETE - B Hourly Billingfetgs _'
| Principal Engineer - $260- 5300
i Senior Structural Engineer . | 5250 - $27_0'
' Senior Electrical Engineer B - a $240 - 5270 |
: Senior Proj_ect Manager B . $220- 5275
Senior Engineer ) - $185 - 555
Project Eng_ineer_ - ) - _ $_£L45 -5220 “
StaffEngineer - $125 - $155
‘_ Planning Manager B | o 5165 - 5220
Senior Planner _ _ | $155 - $175
Planner | $115 - $130
| GIS Specialist* o j $125 - $150 |
T_Field Inspector & Building lnspectc;r§*_ - | i $140 -$170 |
'. Building Code Cgmpliance Review - : % -_5270
| CAD Manager* - $180- $195
 Draftsperson* : _ . $125-5145
{ Project Administr_ato_r* - - a o 5125 Eﬂ
! _Pr;jgct Asgstq_nJWord Processor* o | $115-$130 |

Professional Reimbursement:

The hourly billing rates include the cost of salaries of the BHC employees, plus paid sick and safe leave,
vacation, holiday, other fringe benefits, indirect overhead and fee. All employees classified as “non-exempt”
(billing category denoted with *) by the U.S. Department of Labor will be compensated at 1-1/2 times salary
for overtime hours, as per State and Federal wage and hour laws. Billing rates will be calculated accordingly

for these overtime hours.

Communication Fee:

Project Labor times 3.0% which includes telecommunications, faxes, standard U.S. Mail, mobile phones, and
internet access.

Direct Expenses:

Reimbursement for direct expenses incurred in connection with the work, will be at cost plus ten percent.
See Schedule of Non-Labor Charges for detail.

The foregoing Schedule of Charges is incorporated into the agreement for the services provided, effective
January 1, 2022 through December 31, 2022, and will be adjusted thereafter.
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Agenda Item No.: 5.2
Agenda Date:  08/03/22

Reviewed By: 0 ’ O

Re: Authorize consultant service agreement #22-60-03 with BHC Consultants, LLC for
Professional engineering and surveying services relating to Project 22-2 Water Matn
Replacement-Huntington Park Phase | Design.

~ CATEGORY ] FINANCIAL |
|
Executive I:J Expenditures?  Yes [x] No E] N/A D .
Administrative [ ] Budgeted? Yes [x] No[ | NA[]
Engineering/Operations | x| Amount: $ 397,956.00
ATTACHMENTS:

1. Resolution 22-8-3B
2. Attachment 1 — Contract #22-60-03

COMMENTS:

The General Manager or designee is authorized to enter into Consultant Contract #22-60-03
(Exhibit(s) A, B and C), attached, and incorporated herein by this reference, with BHC Consultants,
LLC for a not to exceed.amount of $397,956.00.

The General Manager and/or the District's Legal Counsel are authorized to make minor changes to
the agreement if required.

22-8-3B(5.2)AuthConsultantServAgrmt#22-60-03_ProjectSW22-2_RH2
REF # 102 REVISED: 3/10/2010



