

**HIGHLINE WATER DISTRICT
King County, Washington**

RESOLUTION 19-4-15B

RESOLUTION AWARDING CONSTRUCTION CONTRACT #19-70-12 TO REED TRUCKING & EXCAVATING, INC. FOR PROJECT 19-3 KDM/PHS & 9TH PL S WATER MAIN REPLACEMENT

WHEREAS, by passage of Resolution 18-11-7B, the Board authorized design contract #18-60-35 with PACE Engineers, Inc. for the water main replacement; and

WHEREAS, the advertisement for bids for Project 19-3 was published in the Seattle Daily Journal of Commerce on 3/26/19 and 4/2/19. The bid opening was held at the District Headquarters on 4/9/19 at 10:00 am. The District received five (5) bids (Exhibit A – Bid Tabulation) attached hereto and incorporated herein); and


WHEREAS, the District and legal counsel reviewed the bids and references and recommend awarding the construction contract to the lowest responsive, responsible bidder Reed Trucking & Excavating, Inc.

NOW, THEREFORE, BE IT RESOLVED:

1. The General Manager or Designee is authorized to enter into construction contract #19-70-12 with Reed Trucking & Excavating, Inc. for a not-to-exceed amount of \$357,430.00 plus W.S.S.T. for Project 19-3 KDM/PHS & 9th Pl S Water Main Replacement. The General Manager is authorized to negotiate and approve change orders up to 5% of the contract award.
2. The General Manager and/or the District's legal counsel are authorized to make minor changes to the contract if required.

ADOPTED BY THE BOARD OF COMMISSIONERS of Highline Water District, King County, Washington, at an open public meeting held this **15th** day of **April 2019**.

BOARD OF COMMISSIONERS



Kathleen Quong-Vermeire, President



Todd Fultz, Commissioner



George Landon, Commissioner

Vince Koester, Secretary



Daniel Johnson, Commissioner

EXHIBIT A

ITEM NO.	QTY	UNIT	ITEM DESCRIPTION	ENGINEER'S ESTIMATE		LASER UNDERGROUND & EARTHWORKS, INC.		NORTHWEST CASCADE, INC.		PRO-GRADE ENTERPRISES, INC.		KAR-VEL CONSTRUCTION, INC.		REED TRUCKING & EXCAVATING, INC.		ITEM NO.
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AMOUNT	AMOUNT	UNIT PRICE	AMOUNT	
1	1	LS	Mobilization/Demobilization	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 53,000.00	\$ 53,000.00	\$ 30,000.00	\$ 30,000.00	1
2	1	LS	Temporary Erosion and Sedimentation Control	\$ 3,500.00	\$ 3,500.00	\$ 3,000.00	\$ 3,000.00	\$ 20,000.00	\$ 20,000.00	\$ 3,000.00	\$ 3,000.00	\$ 6,000.00	\$ 6,000.00	\$ 3,500.00	\$ 3,500.00	2
3	1	LS	Temporary Traffic Control	\$ 17,500.00	\$ 17,500.00	\$ 50,000.00	\$ 50,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 50,000.00	\$ 50,000.00	\$ 40,000.00	\$ 40,000.00	3
4	610	LF	Trench Safety Systems	\$ 2.00	\$ 1,220.00	\$ 1.00	\$ 610.00	\$ 2.50	\$ 1,525.00	\$ 1.00	\$ 610.00	\$ 1.00	\$ 610.00	\$ 1,830.00	\$ 1,830.00	4
5	1	LS	Construction Surveying	\$ 4,000.00	\$ 4,000.00	\$ 3,000.00	\$ 3,000.00	\$ 2,550.00	\$ 2,550.00	\$ 3,020.00	\$ 3,020.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	5
6	200	LF	Ductile Iron Water Main, RJ, Class 52, 4-inch Diam.	\$ 65.00	\$ 13,000.00	\$ 100.00	\$ 20,000.00	\$ 140.00	\$ 28,000.00	\$ 130.00	\$ 26,000.00	\$ 131.00	\$ 26,200.00	\$ 15,000.00	\$ 15,000.00	6
7	1	EA	Reconnect to Existing Fire Hydrant Assembly	\$ 3,500.00	\$ 3,500.00	\$ 5,000.00	\$ 5,000.00	\$ 4,400.00	\$ 4,400.00	\$ 3,210.00	\$ 3,210.00	\$ 4,000.00	\$ 4,000.00	\$ 3,500.00	\$ 3,500.00	7
8	170	LF	Ductile Iron Water Main, RJ, Class 52, 8-In. Diam.	\$ 95.00	\$ 16,150.00	\$ 120.00	\$ 20,400.00	\$ 166.00	\$ 28,220.00	\$ 160.00	\$ 27,200.00	\$ 152.00	\$ 25,840.00	\$ 13,600.00	\$ 13,600.00	8
9	240	LF	Ductile Iron Water Main, RJ, Class 52, 12-In. Diam.	\$ 140.00	\$ 33,600.00	\$ 150.00	\$ 36,000.00	\$ 160.00	\$ 38,400.00	\$ 190.00	\$ 45,600.00	\$ 400.00	\$ 96,000.00	\$ 24,000.00	\$ 24,000.00	9
10	750	LBS	Additional Duction Iron Water Main Fitting and Restrained Joints	\$ 4.00	\$ 3,000.00	\$ 3.00	\$ 2,250.00	\$ 9.00	\$ 6,750.00	\$ 5.00	\$ 3,750.00	\$ 0.10	\$ 75.00	\$ 5,250.00	\$ 5,250.00	10
11	2	EA	8" Gate Valve and Valve Box	\$ 2,000.00	\$ 4,000.00	\$ 1,200.00	\$ 2,400.00	\$ 2,125.00	\$ 4,250.00	\$ 1,540.00	\$ 3,080.00	\$ 1,500.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	11
12	1	EA	Fire Hydrant Assembly	\$ 8,000.00	\$ 8,000.00	\$ 7,500.00	\$ 7,500.00	\$ 6,700.00	\$ 6,700.00	\$ 5,650.00	\$ 5,650.00	\$ 12,000.00	\$ 12,000.00	\$ 7,000.00	\$ 7,000.00	12
13	1	EA	Remove Existing Fire Hydrant and Valve Box	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00	\$ 625.00	\$ 625.00	\$ 1,220.00	\$ 1,220.00	\$ 700.00	\$ 700.00	\$ 750.00	\$ 750.00	13
14	1	EA	2" Blowoff Assembly	\$ 4,000.00	\$ 4,000.00	\$ 4,500.00	\$ 4,500.00	\$ 1,625.00	\$ 1,625.00	\$ 4,920.00	\$ 4,920.00	\$ 4,100.00	\$ 4,100.00	\$ 2,500.00	\$ 2,500.00	14
15	3	EA	Short Side Service Connection 1 In. Diam.	\$ 2,250.00	\$ 6,750.00	\$ 2,200.00	\$ 6,600.00	\$ 1,575.00	\$ 4,725.00	\$ 2,280.00	\$ 6,840.00	\$ 2,400.00	\$ 7,200.00	\$ 4,500.00	\$ 4,500.00	15
16	6	EA	Long Side Service Connection 1 In. Diam.	\$ 3,000.00	\$ 18,000.00	\$ 2,500.00	\$ 15,000.00	\$ 1,725.00	\$ 10,350.00	\$ 2,220.00	\$ 13,320.00	\$ 3,000.00	\$ 18,000.00	\$ 12,000.00	\$ 12,000.00	16
17	4	EA	Reconnect to Existing Service Line	\$ 2,000.00	\$ 8,000.00	\$ 1,000.00	\$ 4,000.00	\$ 725.00	\$ 2,900.00	\$ 1,630.00	\$ 6,520.00	\$ 1,700.00	\$ 6,800.00	\$ 4,000.00	\$ 4,000.00	17
18	3	EA	Cut In and/or Connect to Existing Water System	\$ 5,000.00	\$ 15,000.00	\$ 6,500.00	\$ 19,500.00	\$ 4,500.00	\$ 13,500.00	\$ 6,720.00	\$ 20,160.00	\$ 12,500.00	\$ 37,500.00	\$ 7,500.00	\$ 7,500.00	18
19	675	TON	Crushed Surfacing Top Course (CSTC)	\$ 30.00	\$ 20,250.00	\$ 25.00	\$ 16,875.00	\$ 52.00	\$ 35,100.00	\$ 25.00	\$ 16,875.00	\$ 2.00	\$ 1,350.00	\$ 33,750.00	\$ 33,750.00	19
20	425	SY	Planing Bituminous Paving	\$ 27.50	\$ 11,687.50	\$ 20.00	\$ 8,500.00	\$ 17.00	\$ 7,225.00	\$ 41.50	\$ 17,637.50	\$ 30.00	\$ 12,750.00	\$ 4,250.00	\$ 4,250.00	20
21	500	LF	Final Saw Cut Existing Asphalt and Cement Concrete	\$ 3.00	\$ 1,500.00	\$ 3.00	\$ 1,500.00	\$ 6.00	\$ 3,000.00	\$ 3.75	\$ 1,875.00	\$ 0.10	\$ 50.00	\$ 2,500.00	\$ 2,500.00	21
22	475	TON	HMA CL 1/2 In. PG 64-22	\$ 175.00	\$ 83,125.00	\$ 160.00	\$ 76,000.00	\$ 150.00	\$ 71,250.00	\$ 150.00	\$ 71,250.00	\$ 165.00	\$ 78,375.00	\$ 114,000.00	\$ 114,000.00	22
23	1	LS	Surface Restoration	\$ 5,000.00	\$ 5,000.00	\$ 25,000.00	\$ 25,000.00	\$ 24,000.00	\$ 24,000.00	\$ 35,000.00	\$ 35,000.00	\$ 88,000.00	\$ 88,000.00	\$ 10,000.00	\$ 10,000.00	23
24	1	FA	Minor Changes	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	24

SUBTOTAL	\$ 321,782.50	SUBTOTAL	\$ 369,135.00	SUBTOTAL	\$ 405,095.00	SUBTOTAL	\$ 406,737.50	SUBTOTAL	\$ 546,550.00	SUBTOTAL	\$ 357,430.00
WSST (10%)	\$ 32,178.25	WSST (10%)	\$ 36,913.50	WSST (10%)	\$ 40,509.50	WSST (10%)	\$ 40,673.75	WSST (10%)	\$ 54,655.00	WSST (10%)	\$ 35,743.00
TOTAL	\$ 353,960.75	TOTAL	\$ 406,048.50	TOTAL	\$ 445,604.50	TOTAL	\$ 447,411.25	TOTAL	\$ 601,205.00	TOTAL	\$ 393,173.00

APPARENT LOW BIDDER
 SECOND APPARENT LOW BIDDER
 BID IRREGULARITY: DISCREPANCY BETWEEN AMOUNT
 SHOWN AND WORDS

Agenda Item No.: 5.3
Agenda Date: 04/15/19
Reviewed By: M.E.

SUBJECT: Project 19-3 KDM/PHS & 9th PLS Water Main Replacement
Award Construction Contract #19-70-12 to Reed Trucking & Excavating, Inc.

CATEGORY	
<i>Executive</i>	<input type="checkbox"/>
<i>Administrative</i>	<input type="checkbox"/>
<i>Engineering/Operations</i>	<input checked="" type="checkbox"/>

FINANCIAL						
<i>Expenditures?</i>	Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	N/A	<input type="checkbox"/>
<i>Budgeted?</i>	Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	N/A	<input type="checkbox"/>
		<i>Amount:</i> \$ <u>357,430.00</u>				
		<i>Plus WSST</i>				

ATTACHMENTS:

1. Resolution 19-4-15B
2. Exhibit A - Bid Tabulation

COMMENTS:

The advertisement for bids for Project 19-3 was published in the Seattle Daily Journal of Commerce on 3/26/19 and 4/2/19. The bid opening was held at the District Headquarters on 4/9/19 at 10:00 am. The District received five (5) bids (Exhibit A – Bid Tabulation).

The District and legal counsel reviewed the bids and references and recommend awarding the construction contract to the lowest responsive, responsible bidder Reed Trucking & Excavating, Inc.