

**HIGHLINE WATER DISTRICT
King County, Washington**

RESOLUTION 20-3-4D

RESOLUTION AWARDING CONSTRUCTION CONTRACT #20-70-05 TO KAR-VEL CONSTRUCTION, INC. FOR PROJECT 19-1 2019 AC WATER MAIN REPLACEMENT (NORTH HILL)

WHEREAS, by passage of Resolution 19-2-26A, the Board authorized design contract #19-60-06 with Murraysmith for the water main replacement; and

WHEREAS, the advertisement for bids for Project 19-1 was published in the Seattle Daily Journal of Commerce on 2/13/20 and 2/20/20. The bid opening was held at the District Headquarters on 2/27/20 at 10:00 am. The District received five (5) bids (Exhibit A – Bid Tabulation) attached hereto and incorporated herein); and


WHEREAS, the District reviewed the bids and references and recommend awarding the construction contract to the lowest responsive, responsible bidder Kar-Vel Construction, Inc.

NOW, THEREFORE, BE IT RESOLVED:

1. The General Manager or designee is authorized to enter into construction contract #20-70-05 with Kar-Vel Construction, Inc. for a not-to-exceed amount of \$3,832,596.70 including W.S.S.T. for Project 19-1 2019 AC Water Main Replacement (North Hill). The General Manager is authorized a contingency to negotiate and approve change orders up to 5% of the contract award.
2. The General Manager and/or the District's legal counsel are authorized to make minor changes to the contract if required.

ADOPTED BY THE BOARD OF COMMISSIONERS of Highline Water District, King County, Washington, at an open public meeting held this **4th** day of **March 2020**.

BOARD OF COMMISSIONERS




Vince Koester, President




Polly Daigle, Commissioner



Kathleen Quong-Vermeire, Commissioner



Todd Fultz, Secretary



Daniel Johnson, Commissioner

EXHIBIT A

SCHEDULE A - WATER MAIN REPLACEMENT				ENGINEER'S ESTIMATE		KAR-VEL CONSTRUCTION, INC		SOUND PACIFIC CONSTRUCTION, LLC		NORTHWEST CASCADE, INC.		CECCANTI, INC.		R.W. SCOTT CONSTRUCTION CO.		ITEM NO.
ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	ITEM NO.
A-1	1	LS	Mobilization (10% Maximum)	\$ 225,000.00	\$ 225,000.00	\$ 220,000.00	\$ 220,000.00	\$ 220,000.00	\$ 220,000.00	\$ 233,000.00	\$ 233,000.00	\$ 237,000.00	\$ 237,000.00	\$ 340,000.00	\$ 340,000.00	A-1
A-2	1	EST	Minor Change	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	A-2
A-3	1	LS	Temporary Erosion and Sedimentation Control	\$ 17,000.00	\$ 17,000.00	\$ 30,000.00	\$ 30,000.00	\$ 50,000.00	\$ 50,000.00	\$ 43,000.00	\$ 43,000.00	\$ 53,000.00	\$ 53,000.00	\$ 70,000.00	\$ 70,000.00	A-3
A-4	11,300	LF	Trench Safety Systems for Water Main	\$ 2.00	\$ 22,600.00	\$ 0.01	\$ 113.00	\$ 0.50	\$ 5,650.00	\$ 1.80	\$ 20,340.00	\$ 0.21	\$ 2,373.00	\$ 2.00	\$ 22,600.00	A-4
A-5	1	LS	Temporary Traffic Control	\$ 85,000.00	\$ 85,000.00	\$ 80,000.00	\$ 80,000.00	\$ 140,000.00	\$ 140,000.00	\$ 154,000.00	\$ 154,000.00	\$ 390,000.00	\$ 390,000.00	\$ 70,000.00	\$ 70,000.00	A-5
A-6	31	EA	Connect to Existing Water System	\$ 5,100.00	\$ 158,100.00	\$ 5,000.00	\$ 155,000.00	\$ 2,200.00	\$ 68,200.00	\$ 3,200.00	\$ 99,200.00	\$ 3,000.00	\$ 93,000.00	\$ 4,000.00	\$ 124,000.00	A-6
A-7	100	LF	Furnish and Install 4-inch Class 52 Ductile Iron Water Main	\$ 60.00	\$ 6,000.00	\$ 115.00	\$ 11,500.00	\$ 65.00	\$ 6,500.00	\$ 68.00	\$ 6,800.00	\$ 84.00	\$ 8,400.00	\$ 80.00	\$ 9,000.00	A-7
A-8	11,200	LF	Furnish and Install 8-inch Class 52 Ductile Iron Water Main	\$ 65.00	\$ 728,000.00	\$ 87.00	\$ 974,400.00	\$ 67.00	\$ 750,400.00	\$ 71.00	\$ 795,200.00	\$ 86.00	\$ 963,200.00	\$ 98.00	\$ 1,097,600.00	A-8
A-9	1	LS	Abandonment of Existing Water Main	\$ 80,000.00	\$ 80,000.00	\$ 22,000.00	\$ 22,000.00	\$ 8,000.00	\$ 8,000.00	\$ 112,000.00	\$ 112,000.00	\$ 153,000.00	\$ 153,000.00	\$ 240,000.00	\$ 240,000.00	A-9
A-10	1	EA	6-inch Gate Valve and Valve Box	\$ 1,250.00	\$ 1,250.00	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,350.00	\$ 1,350.00	\$ 1,600.00	\$ 1,600.00	\$ 1,200.00	\$ 1,200.00	A-10
A-11	58	EA	8-inch Gate Valve and Valve Box	\$ 1,500.00	\$ 87,000.00	\$ 1,400.00	\$ 81,200.00	\$ 1,800.00	\$ 104,400.00	\$ 1,700.00	\$ 98,600.00	\$ 1,850.00	\$ 107,300.00	\$ 1,500.00	\$ 87,000.00	A-11
A-12	2	EA	10-inch Gate Valve and Valve Box	\$ 1,800.00	\$ 3,600.00	\$ 2,000.00	\$ 4,000.00	\$ 2,800.00	\$ 5,600.00	\$ 2,350.00	\$ 4,700.00	\$ 2,100.00	\$ 4,200.00	\$ 2,200.00	\$ 4,400.00	A-12
A-13	3	LF	12-inch Gate Valve and Valve Box	\$ 2,100.00	\$ 6,300.00	\$ 2,400.00	\$ 7,200.00	\$ 3,200.00	\$ 9,600.00	\$ 2,875.00	\$ 8,625.00	\$ 2,500.00	\$ 7,500.00	\$ 2,500.00	\$ 7,500.00	A-13
A-14	18	EA	Adjust Existing Valve Box to Grade	\$ 525.00	\$ 9,450.00	\$ 100.00	\$ 1,800.00	\$ 850.00	\$ 11,700.00	\$ 600.00	\$ 10,800.00	\$ 550.00	\$ 9,900.00	\$ 500.00	\$ 9,000.00	A-14
A-15	17	EA	Fire Hydrant Assembly	\$ 6,400.00	\$ 108,800.00	\$ 7,000.00	\$ 119,000.00	\$ 8,000.00	\$ 102,000.00	\$ 5,950.00	\$ 101,150.00	\$ 7,600.00	\$ 129,200.00	\$ 7,500.00	\$ 127,500.00	A-15
A-16	11,300	LBS	Additional Water Main Fittings	\$ 4.00	\$ 45,200.00	\$ 0.01	\$ 113.00	\$ 8.00	\$ 90,400.00	\$ 3.00	\$ 33,900.00	\$ 3.00	\$ 33,900.00	\$ 4.00	\$ 45,200.00	A-16
A-17	2	EA	2-inch Combination Air Valve Assembly	\$ 3,700.00	\$ 7,400.00	\$ 3,500.00	\$ 7,000.00	\$ 4,800.00	\$ 9,600.00	\$ 4,250.00	\$ 8,500.00	\$ 5,000.00	\$ 10,000.00	\$ 4,600.00	\$ 9,200.00	A-17
A-18	1	EA	2-inch Blow-off Assembly	\$ 4,000.00	\$ 4,000.00	\$ 3,400.00	\$ 3,400.00	\$ 3,000.00	\$ 3,000.00	\$ 2,400.00	\$ 2,400.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	A-18
A-19	87	EA	Short Service Connections, 5/8-Inch Through 1-Inch Diam.	\$ 1,700.00	\$ 147,900.00	\$ 1,800.00	\$ 156,600.00	\$ 2,100.00	\$ 182,700.00	\$ 1,465.00	\$ 127,455.00	\$ 2,500.00	\$ 217,500.00	\$ 2,400.00	\$ 208,800.00	A-19
A-20	71	EA	Long Service Connections, 5/8-Inch Through 2-Inch Diam.	\$ 2,200.00	\$ 156,200.00	\$ 2,300.00	\$ 163,300.00	\$ 3,300.00	\$ 234,300.00	\$ 1,840.00	\$ 130,640.00	\$ 3,700.00	\$ 262,700.00	\$ 2,500.00	\$ 177,500.00	A-20
A-21	1	LS	Survey for Water Main	\$ 12,500.00	\$ 12,500.00	\$ 20,000.00	\$ 20,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,500.00	\$ 12,500.00	\$ 12,500.00	\$ 12,500.00	\$ 15,000.00	\$ 15,000.00	A-21
A-22	22,400	LF	Final Saw Cut Existing Asphalt	\$ 2.00	\$ 44,800.00	\$ 0.25	\$ 5,600.00	\$ 3.00	\$ 67,200.00	\$ 1.50	\$ 33,600.00	\$ 1.00	\$ 22,400.00	\$ 3.50	\$ 78,400.00	A-22
A-23	7,400	TN	Crushed Surfacing Top Course (CSTC)	\$ 40.00	\$ 296,000.00	\$ 0.10	\$ 740.00	\$ 29.00	\$ 214,600.00	\$ 36.00	\$ 266,400.00	\$ 34.00	\$ 251,600.00	\$ 25.00	\$ 185,000.00	A-23
A-24	1,400	TN	HMA CL 1/2 Inch PG 58-22 Trench Patch	\$ 140.00	\$ 196,000.00	\$ 170.00	\$ 238,000.00	\$ 152.00	\$ 212,800.00	\$ 178.00	\$ 249,200.00	\$ 140.00	\$ 196,000.00	\$ 200.00	\$ 280,000.00	A-24
A-25	1	LS	Surface Restoration	\$ 1,500.00	\$ 1,500.00	\$ 28,000.00	\$ 28,000.00	\$ 5,500.00	\$ 5,500.00	\$ 6,500.00	\$ 6,500.00	\$ 143,000.00	\$ 143,000.00	\$ 25,000.00	\$ 25,000.00	A-25
A-26	1	FA	Resolution of Utility Conflicts	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	A-26

SUBTOTAL, SCHEDULE A	\$ 2,474,600.00	SCH A	\$ 2,352,966.00	SCH A	\$ 2,558,650.00	SCH A	\$ 2,604,360.00	SCH A	\$ 3,357,273.00	SCH A	\$ 3,281,900.00
SALES TAX 10.0%	\$ 247,460.00	10% TAX	\$ 235,296.60	10% TAX	\$ 255,865.00	10% TAX	\$ 260,436.00	10% TAX	\$ 335,727.30	10% TAX	\$ 328,190.00
TOTAL AMOUNT OF BID, SCHEDULE A	\$ 2,722,060.00	TOTAL SCH A	\$ 2,588,262.60	TOTAL SCH A	\$ 2,814,515.00	TOTAL SCH A	\$ 2,864,796.00	TOTAL SCH A	\$ 3,693,000.30	TOTAL SCH A	\$ 3,610,090.00

SCHEDULE B - ROADWAY IMPROVEMENTS				ENGINEER'S ESTIMATE		KAR-VEL CONSTRUCTION, INC		SOUND PACIFIC CONSTRUCTION, LLC		NORTHWEST CASCADE, INC.		CECCANTI, INC.		R.W. SCOTT CONSTRUCTION CO.		ITEM NO.
ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	ITEM NO.
B-1	1	LS	Mobilization (10% Maximum)	\$ 79,000.00	\$ 79,000.00	\$ 86,000.00	\$ 86,000.00	\$ 80,000.00	\$ 80,000.00	\$ 100,000.00	\$ 100,000.00	\$ 22,000.00	\$ 22,000.00	\$ 35,000.00	\$ 35,000.00	B-1
B-2	1	EST	Minor Change	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	B-2
B-3	1	LS	Temporary Traffic Control	\$ 37,000.00	\$ 37,000.00	\$ 49,000.00	\$ 49,000.00	\$ 40,000.00	\$ 40,000.00	\$ 200,000.00	\$ 200,000.00	\$ 44,000.00	\$ 44,000.00	\$ 30,000.00	\$ 30,000.00	B-3
B-4	26,900	SY	Planing Bituminous Pavement, 2 In. Depth	\$ 6.00	\$ 161,400.00	\$ 4.40	\$ 118,360.00	\$ 4.00	\$ 107,600.00	\$ 3.10	\$ 83,390.00	\$ 8.00	\$ 215,200.00	\$ 4.90	\$ 121,050.00	B-4
B-5	4,800	SY	Planing Bituminous Pavement, 3 In. Depth	\$ 7.00	\$ 33,600.00	\$ 5.30	\$ 25,440.00	\$ 6.00	\$ 28,800.00	\$ 3.80	\$ 17,280.00	\$ 8.00	\$ 38,400.00	\$ 5.50	\$ 26,400.00	B-5
B-6	715	SY	Unsuitable Foundation Excavation md. Haul for Roadway	\$ 60.00	\$ 42,900.00	\$ 25.00	\$ 17,875.00	\$ 23.00	\$ 16,445.00	\$ 112.00	\$ 80,080.00	\$ 37.00	\$ 26,455.00	\$ 24.00	\$ 17,160.00	B-6
B-7	2,140	SY	Pavement Repair	\$ 22.00	\$ 47,080.00	\$ 20.00	\$ 42,800.00	\$ 58.00	\$ 124,120.00	\$ 71.00	\$ 151,940.00	\$ 36.00	\$ 77,040.00	\$ 84.00	\$ 179,760.00	B-7
B-8	4,100	TN	HMA CL 1/2 In. PG 58-22 for Pavement Overlay	\$ 100.00	\$ 410,000.00	\$ 107.00	\$ 438,700.00	\$ 82.00	\$ 377,200.00	\$ 97.00	\$ 397,700.00	\$ 95.00	\$ 389,500.00	\$ 108.00	\$ 442,800.00	B-8
B-9	7,250	LF	HMA Thickened Edge	\$ 4.00	\$ 29,000.00	\$ 2.00	\$ 14,500.00	\$ 1.00	\$ 7,250.00	\$ 1.10	\$ 7,975.00	\$ 1.00	\$ 7,250.00	\$ 1.50	\$ 10,875.00	B-9
B-10	1	LS	Surface Restoration	\$ 10,000.00	\$ 10,000.00	\$ 58,000.00	\$ 58,000.00	\$ 30,000.00	\$ 30,000.00	\$ 65,000.00	\$ 65,000.00	\$ 33,000.00	\$ 33,000.00	\$ 15,000.00	\$ 15,000.00	B-10

SUBTOTAL, SCHEDULE B	\$ 859,980.00	SCH B	\$ 860,675.00	SCH B	\$ 821,415.00	SCH B	\$ 1,113,365.00	SCH B	\$ 882,845.00	SCH B	\$ 888,045.00
TOTAL AMOUNT OF BID, SCHEDULE B	\$ 859,980.00	TOTAL SCH B	\$ 860,675.00	TOTAL SCH B	\$ 821,415.00	TOTAL SCH B	\$ 1,113,365.00	TOTAL SCH B	\$ 882,845.00	TOTAL SCH B	\$ 888,045.00

SCHEDULE C - SEWER UTILITY IMPROVEMENTS				ENGINEER'S ESTIMATE		KAR-YEL CONSTRUCTION, INC.		SOUND PACIFIC CONSTRUCTION, LLC		NORTHWEST CASCADE, INC.		CECCANTI, INC.		R.W. SCOTT CONSTRUCTION CO.		ITEM NO.
ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	ITEM NO.
C-1	1	LS	Mobilization (10% Maximum)	\$ 38,000.00	\$ 38,000.00	\$ 34,000.00	\$ 34,000.00	\$ 30,000.00	\$ 30,000.00	\$ 27,500.00	\$ 27,500.00	\$ 8,000.00	\$ 8,000.00	\$ 35,000.00	\$ 35,000.00	C-1
C-2	1	EST	Minor Change	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	C-2
C-3	1	LS	Temporary Erosion and Sedimentation Control	\$ 1,400.00	\$ 1,400.00	\$ 2,700.00	\$ 2,700.00	\$ 5,000.00	\$ 5,000.00	\$ 6,800.00	\$ 6,800.00	\$ 15,000.00	\$ 15,000.00	\$ 9,000.00	\$ 9,000.00	C-3
C-4	935	LF	Trench Safety Systems for Sewer Main	\$ 5.00	\$ 4,675.00	\$ 10.00	\$ 9,350.00	\$ 6.00	\$ 5,610.00	\$ 2.00	\$ 1,870.00	\$ 2.00	\$ 1,870.00	\$ 15.00	\$ 14,025.00	C-4
C-5	1	LS	Temporary Traffic Control	\$ 3,500.00	\$ 3,500.00	\$ 4,000.00	\$ 4,000.00	\$ 35,000.00	\$ 35,000.00	\$ 14,500.00	\$ 14,500.00	\$ 25,000.00	\$ 25,000.00	\$ 20,000.00	\$ 20,000.00	C-5
C-6	1	EA	Connect to Existing Sewer Manhole	\$ 5,350.00	\$ 5,350.00	\$ 4,500.00	\$ 4,500.00	\$ 1,800.00	\$ 1,800.00	\$ 9,500.00	\$ 9,500.00	\$ 5,200.00	\$ 5,200.00	\$ 2,000.00	\$ 2,000.00	C-6
C-7	935	LF	8-inch ASTM D3034 SDR 35 PVC Sewer Pipe by Open Cut	\$ 160.00	\$ 149,600.00	\$ 160.00	\$ 149,600.00	\$ 80.00	\$ 84,150.00	\$ 81.00	\$ 57,035.00	\$ 127.00	\$ 118,745.00	\$ 190.00	\$ 177,850.00	C-7
C-8	5	EA	48-inch Diameter Manhole with PREDL Liner	\$ 6,830.00	\$ 33,150.00	\$ 8,500.00	\$ 42,500.00	\$ 6,000.00	\$ 30,000.00	\$ 4,250.00	\$ 21,250.00	\$ 6,500.00	\$ 32,500.00	\$ 6,000.00	\$ 30,000.00	C-8
C-9	14	EA	8-inch x 8-inch PVC Tee	\$ 350.00	\$ 4,900.00	\$ 2,000.00	\$ 28,000.00	\$ 500.00	\$ 7,000.00	\$ 145.00	\$ 2,030.00	\$ 70.00	\$ 980.00	\$ 80.00	\$ 1,120.00	C-9
C-10	470	LF	6-inch ASTM D3034 SDR 35 PVC Side Sewer Stub	\$ 100.00	\$ 47,000.00	\$ 70.00	\$ 32,900.00	\$ 35.00	\$ 16,450.00	\$ 70.00	\$ 32,900.00	\$ 113.00	\$ 53,110.00	\$ 150.00	\$ 70,500.00	C-10
C-11	1	LS	Survey for Sewer Main	\$ 1,900.00	\$ 1,900.00	\$ 3,000.00	\$ 3,000.00	\$ 1,750.00	\$ 1,750.00	\$ 1,700.00	\$ 1,700.00	\$ 1,700.00	\$ 1,700.00	\$ 2,500.00	\$ 2,500.00	C-11
C-12	940	LF	Final Saw Cut Existing Asphalt	\$ 2.00	\$ 1,880.00	\$ 0.25	\$ 235.00	\$ 3.00	\$ 2,820.00	\$ 1.50	\$ 1,410.00	\$ 1.20	\$ 1,128.00	\$ 5.00	\$ 4,700.00	C-12
C-13	2,460	TN	Crushed Surfacing Top Course (CSTC)	\$ 40.00	\$ 98,400.00	\$ 0.10	\$ 246.00	\$ 29.00	\$ 71,340.00	\$ 36.00	\$ 88,560.00	\$ 34.00	\$ 83,640.00	\$ 25.00	\$ 61,500.00	C-13
C-14	85	TN	HMA CL 1/2 in. PG 58-22 Trench Patch	\$ 140.00	\$ 11,900.00	\$ 170.00	\$ 14,450.00	\$ 215.00	\$ 18,275.00	\$ 178.00	\$ 15,130.00	\$ 200.00	\$ 17,000.00	\$ 200.00	\$ 17,000.00	C-14
C-15	1	LS	Surface Restoration	\$ 2,500.00	\$ 2,500.00	\$ 8,000.00	\$ 8,000.00	\$ 10,000.00	\$ 10,000.00	\$ 18,000.00	\$ 18,000.00	\$ 22,500.00	\$ 22,500.00	\$ 10,000.00	\$ 10,000.00	C-15
C-16	60	TN	Unsuitable Foundation Excavation Incl. Haul for Sewer Main	\$ 50.00	\$ 3,000.00	\$ 5.00	\$ 300.00	\$ 33.00	\$ 1,980.00	\$ 45.00	\$ 2,700.00	\$ 28.00	\$ 1,680.00	\$ 70.00	\$ 4,200.00	C-16
C-17	1	FA	Resolution of Utility Conflicts	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	C-17

SUBTOTAL, SCHEDULE C	\$ 422,155.00	SCH C	\$ 348,781.00	SCH C	\$ 335,975.00	SCH C	\$ 315,885.00	SCH C	\$ 403,053.00	SCH C	\$ 474,195.00
SALES TAX 10.0%	\$ 42,215.50	10% TAX	\$ 34,878.10	10% TAX	\$ 33,597.50	10% TAX	\$ 31,588.50	10% TAX	\$ 40,305.30	10% TAX	\$ 47,419.50
TOTAL AMOUNT OF BID, SCHEDULE C	\$ 464,370.50	TOTAL SCH C	\$ 383,659.10	TOTAL SCH C	\$ 369,572.50	TOTAL SCH C	\$ 347,473.50	TOTAL SCH C	\$ 443,358.30	TOTAL SCH C	\$ 521,614.50
SUBTOTAL, SCHEDULE A	\$ 2,722,060.00	SCH A	\$ 2,588,262.60	SCH A	\$ 2,814,515.00	SCH A	\$ 2,864,796.00	SCH A	\$ 3,693,000.30	SCH A	\$ 3,610,090.00
SUBTOTAL, SCHEDULE B	\$ 859,980.00	SCH B	\$ 860,675.00	SCH B	\$ 821,415.00	SCH B	\$ 1,113,365.00	SCH B	\$ 862,845.00	SCH B	\$ 888,045.00
SUBTOTAL, SCHEDULE C	\$ 464,370.50	SCH C	\$ 383,659.10	SCH C	\$ 369,572.50	SCH C	\$ 347,473.50	SCH C	\$ 443,358.30	SCH C	\$ 521,614.50
TOTAL AMOUNT OF BID, SCHEDULES A, B AND C	\$ 4,046,410.50	TOTAL A,B,C	\$ 3,832,596.70	TOTAL A,B,C	\$ 4,005,502.50	TOTAL A,B,C	\$ 4,325,634.50	TOTAL A,B,C	\$ 4,999,203.60	TOTAL A,B,C	\$ 5,019,749.50

APPARENT LOW BIDDER
 SECOND APPARENT LOW BIDDER
 ERROR CORRECTED

FORMS RECEIVED:		KAR-YEL	SOUND PACIFIC	NORTHWEST CASCADE	CECCANTI	R.W. SCOTT
Bid Proposal and Bid Form	X	X	X	X	X	X
Addendum Noted (if required)	X	X	X	X	X	X
Mandatory Bidder Responsibility Checklist	X	X	X	X	X	X
Bidder Information Form	X	X	X	X	X	X
Subcontractor List (if applicable)	X	X	X	X	X	X
Bid Security	X	X	X	X	X	X
Public Bidding Crimes	X	X	X	X	X	X
Termination for Cause Form	X	X	X	X	X	X
Liquidated Damages Form	X	X	X	X	X	X
Litigation Form	X	X	X	X	X	X
Non-Collusion Affidavit	X	X	X	X	X	X
With Tax	Schedule A \$ 2,588,262.60	\$ 2,814,515.00	\$ 2,864,796.00	\$ 3,693,000.30	\$ 3,610,090.00	
Not Taxed	Schedule B \$ 860,675.00	\$ 821,415.00	\$ 1,113,365.00	\$ 862,845.00	\$ 888,045.00	
With Tax	Schedule C \$ 383,659.10	\$ 369,572.50	\$ 347,473.50	\$ 443,358.30	\$ 521,614.50	
TOTAL w/tax	\$ 3,832,596.70	\$ 4,005,502.50	\$ 4,325,634.50	\$ 4,999,203.60	\$ 5,019,749.50	

Agenda Item No.: 5.4
Agenda Date: 03/04/20
Reviewed By: PS

SUBJECT: Project 19-1 2019 AC Water Main Replacement (North Hill)
Award Construction Contract #20-70-05 to Kar-Vel Construction, Inc.

CATEGORY	
<i>Executive</i>	<input type="checkbox"/>
<i>Administrative</i>	<input type="checkbox"/>
<i>Engineering/Operations</i>	<input checked="" type="checkbox"/>

FINANCIAL			
<i>Expenditures?</i>	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>	N/A <input type="checkbox"/>
<i>Budgeted?</i>	Yes <input checked="" type="checkbox"/>	No <input type="checkbox"/>	N/A <input type="checkbox"/>
<i>Amount:</i> \$ <u>3,832,596.70</u> <i>Plus WSST</i>			

ATTACHMENTS:

1. Resolution 20-3-4D
2. Exhibit A - Bid Tabulation

COMMENTS:

The advertisement for bids for Project 19-1 was published in the Seattle Daily Journal of Commerce on 2/13/20 and 2/20/20. The bid opening was held at the District Headquarters on 2/27/20 at 10:00 am. The District received five (5) bids (Exhibit A – Bid Tabulation).

The District reviewed the bids and references and recommend awarding the construction contract to the lowest responsive, responsible bidder Kar-Vel Construction, Inc.